

**ADDENDUM #2  
TO SPEC. 06-145**

**STORM SEWER PROJECT 702197 -  
“N” Street from 8<sup>th</sup> to 11<sup>th</sup> St.**

Addendum #2 to Spec. 06-145 for above project, bids to be opened on Wednesday, May 3, 2006 at 12:00 noon.

**Please note the attached clarification.**

All other terms and conditions to remain unchanged.

Dated this 1st day of May, 2006.

Purchasing Department

Vince M. Mejer  
Purchasing Agent

## ADDENDUM NO. 2

### Storm Sewer along 'N' Street from 8<sup>th</sup> to 11<sup>th</sup> Project 702197 Specification No. 06-145 May 1, 2006

---

Addendum #2 to Spec. 06-145 for above project to be opened on Wednesday, May 3, 2006 at 12:00 noon. **Any and all additional questions need to be in writing to Vince Mejer in the Purchasing Department.** Vince's fax number is 441-6513 or e-mail is [vmejer@lincoln.ne.gov](mailto:vmejer@lincoln.ne.gov).

1. May the contractor have the option to build this project over the winter in lieu of the Aug. 21, 2006 completion date?

The contractor who is awarded the project may submit a proposal for approval by the Public Works & Utilities Department for building this project past the current Aug. 21, 2006 completion date provided that construction is complete prior to November 17, 2006. If a modification in completion date is proposed, the adjusted construction schedule will be reviewed to avoid conflicts with surrounding area events.

