

ADDENDUM NO. 3

TITLE: **Demolition for Future Lincoln Entertainment Center**
City of Lincoln
Lincoln, Nebraska

PROJECT: SPECIFICATION NO. 03-158
REGA NO. 031001

LOCATION: Lincoln, Nebraska

ADDRESS: Block 41
Downtown Lincoln

DATE OF ADVERTISEMENT: June 4, 2003

DATE OF ISSUE: July 3, 2003

DATE OF BID OPENING: Original: June 25, 2003
Revised: July 9, 2003

NOTE TO ALL PLAN HOLDERS: Please insert this Addendum into your copy of the contract documents for the above named project.

The following changes to the contract documents are issued by the Architect/Engineer, shall be attached and made a part of the plans and specifications and shall have the same force and effect as though a part of the original issue. All other stipulations and requirements of the plans and specifications remain in effect.

CHANGES TO THE SPECIFICATIONS:

SECTION 1000 – ADMINISTRATIVE PROVISIONS

PROJECT SCHEDULE

Delete: Addendum No. 2, Page 3, Lines 40-42. In it's entirety.

Add: Page 3, Lines 40-42, The Contractor shall indicate on his bid form the completion date of his project. The contractor shall assume the available start date shall be July 16, 2003. In any case, the Contractor shall be substantially complete by October 22, 2003 and fully completed by October 31, 2003.

Respectfully Submitted,
REGA ENGINEERING GROUP, INC


Dan J. Rosenthal, P.E.