

ADDENDUM #1

TO SPEC. 05-136

Joint Antelope Valley Authority (JAVA)

State Project STPC-5242 (4) – Control No. 11215f

JAVA Project No. 880103

City of Lincoln Project No. 780103

Specification No. 05-136

Antelope Valley Military Road – Landscape Project

TO ALL WHO HAVE RECEIVED PLANS AND SPECIFICATIONS FOR THE REFERENCED PROJECT.

Refer to the Schedule of Items

1. The Contractor should make every effort to complete the project on time using the specified plant materials. If Items No. 1 through 3 under Ornamental Trees and Items No. 4 through 9 under Street/Shade Trees on the Schedule of Items are not available this summer, the Contractor will be allowed to plant these items this fall, before December 1, 2005.
2. Refer to Item No. 42 – Contractor will be allowed to substitute *Oenothera macrocarpa* (Missouri Primrose) if *Oenothera macrocarpa* ‘Comanche Campfire’ (Comanche Campfire Primrose) is not available.

Refer to the Contract Documents – Special Provisions

3. All landscape beds that will have missing trees should be completely mulched to give the area a finished look. Liquidated damages shall apply if all Bid Items, with the exception of Items No. 1 through 3 under Ornamental Trees and Items No. 4 through 9 under Street/Shade Trees, are not completed by August 19, 2005. Liquidated damages shall also apply if all work associated with Bid Items No. 1 through 9 are not completed by December 1, 2005.

Dated this 3th day of June, 2005.

Purchasing Department

Mary L. Long

Assistant Purchasing Agent

