
Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 1
Project Name: Grade Control Main Stem, Waverly Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 0 100$                   -$                    

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 27,000$               

Contingency = 15% 4,100$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 31,100$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 0 100$                   -$                    
Pile Grade Control SF 960 40$                     38,400$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,900$                 -$                    
Subtotal = 38,400$               

Contingency = 15% 5,800$                 
TOTAL OPINION OF CONSTRUCTION COST = 44,200$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 94,900$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 2
Project Name: Grade Control Main Stem, North 14th Street Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 31,000$               

Contingency = 15% 4,700$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 35,700$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 1,248 40$                     49,900$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 2,500$                 -$                    
Subtotal = 49,900$               

Contingency = 15% 7,500$                 
TOTAL OPINION OF CONSTRUCTION COST = 57,400$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 112,700$             

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 3
Project Name: Grade Control Main Stem, Mill Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 0 100$                   -$                    

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 27,000$               

Contingency = 15% 4,100$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 31,100$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 864 40$                     34,600$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,700$                 -$                    
Subtotal = 34,600$               

Contingency = 15% 5,200$                 
TOTAL OPINION OF CONSTRUCTION COST = 39,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 90,500$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 4
Project Name: Grade Control Main Stem, N 1st Street Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 31,000$               

Contingency = 15% 4,700$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 35,700$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 1,168 40$                     46,700$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 2,300$                 -$                    
Subtotal = 46,700$               

Contingency = 15% 7,000$                 
TOTAL OPINION OF CONSTRUCTION COST = 53,700$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 109,000$             

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 5
Project Name: Grade Control Main Stem, W Raymond Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 160 20$                     3,200$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 4 100$                   400$                   

0 -$                    -$                    
Subtotal = 6,100$                 

Contingency = 15% 900$                   
TOTAL OPINION OF GEOTECHNICAL COST = 7,000$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 31,000$               

Contingency = 15% 4,700$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 35,700$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 100$                   -$                    
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 1,248 40$                     49,900$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 2,500$                 -$                    
Subtotal = 49,900$               

Contingency = 15% 7,500$                 
TOTAL OPINION OF CONSTRUCTION COST = 57,400$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 114,800$             

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 6
Project Name: Grade Control Main Stem, NW 12th Street Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 31,000$               

Contingency = 15% 4,700$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 35,700$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 0 50$                     -$                    
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 768 40$                     30,700$               
Site Restoration ACRE 0.00 30,000$               -$                    
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 0 50$                     -$                    

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,500$                 -$                    
Subtotal = 30,700$               

Contingency = 15% 4,600$                 
TOTAL OPINION OF CONSTRUCTION COST = 35,300$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 90,600$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 7
Project Name: Grade Control Main Stem, W Branched Oak Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 0 100$                   -$                    

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 27,000$               

Contingency = 15% 4,100$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 31,100$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 100 50$                     5,000$                 
Rock Grade Control CY 100 100$                   10,000$               
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               600$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 33 50$                     1,700$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 900$                   -$                    
Subtotal = 17,300$               

Contingency = 15% 2,600$                 
TOTAL OPINION OF CONSTRUCTION COST = 19,900$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 70,600$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 8
Project Name: Grade Control Main Stem, N 19th Street Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 80 100$                   8,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 35,000$               

Contingency = 15% 5,300$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 40,300$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 120 50$                     6,000$                 
Rock Grade Control CY 120 100$                   12,000$               
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               700$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 40 50$                     2,000$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,000$                 -$                    
Subtotal = 20,700$               

Contingency = 15% 3,100$                 
TOTAL OPINION OF CONSTRUCTION COST = 23,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 83,700$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 9
Project Name: Grade Control Main Stem, W Rock Creek Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 80 100$                   8,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 35,000$               

Contingency = 15% 5,300$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 40,300$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 90 50$                     4,500$                 
Rock Grade Control CY 90 100$                   9,000$                 
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               600$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 30 50$                     1,500$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 800$                   -$                    
Subtotal = 15,600$               

Contingency = 15% 2,300$                 
TOTAL OPINION OF CONSTRUCTION COST = 17,900$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 77,800$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 10
Project Name: Grade Control Main Stem, W Agnew Road Bridge

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 40 100$                   4,000$                 
ROW HOURS 0 100$                   -$                    

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 60 100$                   6,000$                 
Develop Plans and Construction Documents HOURS 120 75$                     9,000$                 
Construction Support HOURS 40 100$                   4,000$                 

0 -$                    -$                    
Subtotal = 27,000$               

Contingency = 15% 4,100$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 31,100$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 90 50$                     4,500$                 
Rock Grade Control CY 90 100$                   9,000$                 
Rock Stilling Basin CY 100$                   -$                    
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               600$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 30 50$                     1,500$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 800$                   -$                    
Subtotal = 15,600$               

Contingency = 15% 2,300$                 
TOTAL OPINION OF CONSTRUCTION COST = 17,900$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 68,600$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 11
Project Name: Stilling Basin at N 40th Street Culvert Outfall, Tributary 10 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.23 20,000$               4,600$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.23 7,000$                 1,600$                 

Subtotal = 6,600$                 
Contingency = 15% 1,000$                 

TOTAL OPINION OF SURVEYING COST = 7,600$                 

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 140 50$                     7,000$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 140 100$                   14,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.03 30,000$               900$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 47 50$                     2,300$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,200$                 -$                    
Subtotal = 24,200$               

Contingency = 15% 3,600$                 
TOTAL OPINION OF CONSTRUCTION COST = 27,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 77,700$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 12
Project Name: Stilling Basin at N 40th Street Culvert Outfall, Tributary 110 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 100 50$                     5,000$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 100 100$                   10,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               600$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 33 50$                     1,700$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 900$                   -$                    
Subtotal = 17,300$               

Contingency = 15% 2,600$                 
TOTAL OPINION OF CONSTRUCTION COST = 19,900$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 76,900$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 13
Project Name: Stilling Basin at N 40th Street Culvert Outfall, Tributary 220 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 50 50$                     2,500$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 50 100$                   5,000$                 
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.01 30,000$               300$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 17 50$                     800$                   

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 400$                   -$                    
Subtotal = 8,600$                 

Contingency = 15% 1,300$                 
TOTAL OPINION OF CONSTRUCTION COST = 9,900$                 

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 66,900$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 14
Project Name: Stilling Basin at Waverly Road Culvert Outfall, Tributary 35 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 90 50$                     4,500$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 90 100$                   9,000$                 
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               600$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 30 50$                     1,500$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 800$                   -$                    
Subtotal = 15,600$               

Contingency = 15% 2,300$                 
TOTAL OPINION OF CONSTRUCTION COST = 17,900$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 74,900$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 15
Project Name: Stilling Basin at N 1st Street Culvert Outfall, Tributary 30 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 140 50$                     7,000$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 140 100$                   14,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.03 30,000$               900$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 47 50$                     2,300$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,200$                 -$                    
Subtotal = 24,200$               

Contingency = 15% 3,600$                 
TOTAL OPINION OF CONSTRUCTION COST = 27,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 84,800$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 16
Project Name: Stilling Basin at Branched Oak Road Culvert Outfall, Tributary 45 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 190 50$                     9,500$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 190 100$                   19,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.04 30,000$               1,200$                 
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 63 50$                     3,200$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,600$                 -$                    
Subtotal = 32,900$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF CONSTRUCTION COST = 37,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 94,800$               

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 17
Project Name: Stilling Basin at W Davey Road Culvert Outfall, Tributary 1260 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 40 100$                   4,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 32,500$               

Contingency = 15% 4,900$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 37,400$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 280 50$                     14,000$               
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 280 100$                   28,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.06 30,000$               1,700$                 
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 93 50$                     4,700$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 2,400$                 -$                    
Subtotal = 48,400$               

Contingency = 15% 7,300$                 
TOTAL OPINION OF CONSTRUCTION COST = 55,700$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 112,700$             

Description



Little Salt Creek Watershed Masterplan - Cost Opinion Worksheet
Project Number #: 18
Project Name: Stilling Basin at Davey Road Culvert Outfall, Tributary 260 

SURVEYING
Unit Quantity Unit Cost Sub Total

Boundary and Topo Surveying ACRE 0.46 20,000$               9,200$                 
Prepare Easement Plat and Scripts ACRE 1 400$                   400$                   
Contruction Staking and As-Built Surveying ACRE 0.46 7,000$                 3,200$                 

Subtotal = 12,800$               
Contingency = 15% 1,900$                 

TOTAL OPINION OF SURVEYING COST = 14,700$               

GEOTECHNICAL
Unit Quantity Unit Cost Sub Total

Field Borings LF 80 20$                     1,600$                 
Geotechnical Report LUMP 1 2,500$                 2,500$                 
Global Stability Analysis EACH 2 100$                   200$                   

0 -$                    -$                    
Subtotal = 4,300$                 

Contingency = 15% 600$                   
TOTAL OPINION OF GEOTECHNICAL COST = 4,900$                 

ENGINEERING DESIGN AND CONSTRUCTION DOCUMENTS
Unit Quantity Unit Cost Sub Total

Preliminary Design HOURS 60 100$                   6,000$                 
ROW HOURS 80 100$                   8,000$                 

Description

Description

Description

Permitting HOURS 40 100$                   4,000$                 
Final Design HOURS 90 100$                   9,000$                 
Develop Plans and Construction Documents HOURS 100 75$                     7,500$                 
Construction Support HOURS 20 100$                   2,000$                 

0 -$                    -$                    
Subtotal = 36,500$               

Contingency = 15% 5,500$                 
TOTAL OPINION OF ENGINEERING AND CONSTRUCTION OBSERVATION COST = 42,000$               

CONSTRUCTION
Unit Quantity Unit Cost Sub Total

Excavation and Embankment in Place CY 120 50$                     6,000$                 
Rock Grade Control CY 0 100$                   -$                    
Rock Stilling Basin CY 120 100$                   12,000$               
Pile Grade Control SF 0 40$                     -$                    
Site Restoration ACRE 0.02 30,000$               700$                   
Removal of Existing Structures LUMP 0 20,000$               -$                    
New Bridge SF 0 125$                   -$                    
New Culvert LF 0 0.5$                    -$                    
Wetland Planting ACRE 0 40,000$               -$                    
Riparian Corridor Planting LF 40 50$                     2,000$                 

-$                    -$                    
-$                    -$                    
-$                    -$                    

Mobilization and Bond 5% 1,000$                 -$                    
Subtotal = 20,700$               

Contingency = 15% 3,100$                 
TOTAL OPINION OF CONSTRUCTION COST = 23,800$               

TOTAL SURVEYING, GEOTECHNICAL, ENGINEERING AND CONSTRUCTION COST OPINION = 85,400$               

Description


