

ADDENDUM #1
TO SPEC. #04-095

**UNIT PRICE CONSTRUCTION CONTRACT
FOR
MISCELLANEOUS TRAFFIC SIGNAL CONSTRUCTION**

Addendum #1 to Spec. 04-095, bids scheduled to be opened on Wednesday,
April 7, 2004 at 12:00 noon.

Change : SCHEDULE I - TRAFFIC SIGNAL WORK items 8, 9, 10, and 11 to read:

Remove Mast Arm Pole, Complete /less foundation
Remove Span Wire Pole, Complete /less foundation
Remove Pedestal Pole, Complete /less foundation
Remove Controller Cabinet, Complete /less foundation

All other terms and conditions to remain unchanged.

Dated this 30th day of March, 2004.

Purchasing Department

Mary L. Matson, Assistant Purchasing Agent