

# LANCASTER COUNTY

COUNTY-CITY BUILDING Telephone: (402) 441-7410  
LINCOLN, NEBRASKA 68508 FAX : (402) 441-6513  
BOARD OF COMMISSIONERS

## ADDENDUM #1

Issue Date: July 29, 2004

(Bids Due: August 18<sup>th</sup>, 12:00 Noon)

**SPECIFICATION NO. 04-199**

FOR

## **MOBILE COMMUNICATIONS / COMMAND CENTER VEHICLE**

Addenda (or addendum if singular) are written instruments issued by the County prior to the date for receipt of offers which will modify or interpret the specification document by addition, deletion, clarification or correction. Please acknowledge receipt of this addendum in the space provided on your bidding document.

Be advised of the following changes to the County's specification and bidding documents:

1. QUESTION: Page 7, item 6.2 not aware of any alternator manufactured that could come close to the 70% at idle and not have a very limited life span.

ANSWER: It is the County's desire to have a high performance alternator. Please provide the solution you feel will properly address the issue as an alternate for County consideration.

2. QUESTION: Page 17, item 31.1 a 6kw Honda is a bare minimum that will run two roof O/C units. If you turn on anything extra such as the two Kwick-Raze units or the refrigerator, you could be in a black out. The minimum recommended would be a 10 Owen.

ANSWER: Change the required auxiliary generator to a **10 kw minimum**.

3. **CHANGE:** Page 6, under specific information. **All questions must be received in writing by August 6<sup>th</sup>, for a final addendum by August 9<sup>th</sup>.** Email to: [ksmith@ci.lincoln.ne.us](mailto:ksmith@ci.lincoln.ne.us)

*NOTE: Questions after this date will not be addressed.*

All other terms, conditions and requirements of the request remain the same as originally indicated in the document or as modified on previous addenda.

Kathy A. Smith  
Assistant Purchasing Agent

F:\FILES\SHARPURC\Spec.04\04-199 Addendum #1.wpd

COMMISSIONERS

DEB SCHORR \* LARRY HUDKINS \* RAY STEVENS \* BERNIE HEIER \* BOB WORKMAN  
KERRY EAGAN, Chief Administrative Officer