

SPEC. 04-015 NORTH 48TH STREET TRANSFER STATION EXPANSION, PROJECT NO. 701293 JANUARY 21, 2004

COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY, STATE, ZIP:				Hawkins Construction Co. Fred H. Hawkins, Jr. 317 South 12th St., Ste. 100 Lincoln, NE 68508		Dobson Bros. Construction Co. P.O. Box 81409 Lincoln, NE 68501		Cheever Construction Company Wes Oestreich 912 So. 26th Street Lincoln, NE 68510		Judds Bros. Construction Co. John R. Judds P.O. Box 5344 Lincoln, NE 68505	
Item	Description	Qty.	Units	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	General Clearing ang Grubbing	1	Lump Sum	\$27,276.00	\$27,276.00	\$9,000.00	\$9,000.00	\$9,122.69	\$9,122.69	\$25,000.00	\$25,000.00
2	Pavement Removal	698	Sq.Yds.	\$4.00	\$2,792.00	\$3.92	\$2,736.16	\$4.00	\$2,792.00	\$3.50	\$2,443.00
3	Remove Flume	2	Each	\$142.00	\$284.00	\$139.65	\$279.30	\$142.64	\$285.28	\$325.00	\$650.00
4	Type "A" Sawing	299	Lin. Ft.	\$3.21	\$959.79	\$4.29	\$1,282.71	\$3.57	\$1,067.43	\$3.80	\$1,136.20
5	18" R.C.P. Storm Sewer Class II	174	Lin. Ft.	\$32.74	\$5,696.76	\$35.49	\$6,175.26	\$43.97	\$7,650.78	\$99.70	\$17,347.80
6	24" R.C.P. Storm Sewer Class II	42	Lin. Ft.	\$145.14	\$6,095.88	\$38.70	\$1,625.40	\$51.48	\$2,162.16	\$117.00	\$4,914.00
7	Reinforcing Steel for Collars, Elbow, Headwall, In Place	395	Lbs.	\$1.19	\$470.05	\$1.14	\$450.30	\$0.55	\$217.25	\$1.10	\$434.50
8	Concrete for Collars Elbow, Headwall in Place	3.27	Cu. Yds.	\$535.00	\$1,749.45	\$455.87	\$1,490.69	\$214.50	\$701.42	\$860.00	\$2,812.20
9	Grate Inlet, Type F (Complete)	2	Each	\$750.00	\$1,500.00	\$1,467.47	\$2,934.94	\$1,340.63	\$2,681.26	\$1,400.00	\$2,800.00
10	8" Asphaltic Concrete Pavement, Class 2	4151	Sq.Yds.	\$18.32	\$76,046.32	\$16.50	\$68,491.50	\$19.84	\$82,355.84	\$18.50	\$76,793.50
11	Adjust Manhole to Grade (Complete)	1	Each	\$268.00	\$268.00	\$688.33	\$688.33	\$214.50	\$214.50	\$162.00	\$162.00
12	Placement and Removal of Surcharge	13403	Cu. Yds.	\$5.24	\$70,231.72	\$5.13	\$68,757.39	\$5.24	\$70,231.72	\$5.50	\$73,716.50
13	Earthwork Measured as Embankment (E.Q.)	4409	Cu. Yds.	\$3.79	\$16,710.11	\$3.72	\$16,401.48	\$3.80	\$16,754.20	\$3.80	\$16,754.20
14	8" P.C.C. Pavement	1141	Sq.Yds.	\$32.34	\$36,899.94	\$36.81	\$42,000.21	\$37.64	\$42,947.24	\$46.35	\$52,885.35
15	12" P.C.C. Pavement	122	Sq.Yds.	\$42.19	\$5,147.18	\$48.78	\$5,951.16	\$61.13	\$7,457.86	\$73.25	\$8,936.50
16	Concrete for Retaining Walls (In Place)	464.1	Cu. Yds.	\$385.38	\$178,854.86	\$531.65	\$246,738.77	\$313.17	\$145,342.20	\$413.00	\$191,673.30
17	Reinforcing for Retaining Walls (In Place)	62965	Lbs.	\$0.50	\$31,482.50	\$0.71	\$44,705.15	\$0.55	\$34,630.75	\$0.55	\$34,630.75
18	Concrete for Reinforced Concrete Loading Dock (In Place)	452.4	Cu. Yds.	\$167.67	\$75,853.91	\$369.01	\$166,940.12	\$176.96	\$80,056.70	\$458.00	\$207,199.20
19	Reinforcing Steel for Reinforced Concrete Loading Dock (In Place)	51550	Lbs.	\$0.49	\$25,259.50	\$0.71	\$36,600.50	\$0.55	\$28,352.50	\$0.55	\$28,352.50
20	42" Pipe Rail Fence	181.2	Lin. Ft.	\$25.45	\$4,611.54	\$19.53	\$3,538.84	\$37.54	\$6,802.25	\$45.00	\$8,154.00
21	Doweled P.C.C. Curb, Type 1	405	Lin. Ft.	\$14.13	\$5,722.65	\$13.90	\$5,629.50	\$30.03	\$12,162.15	\$30.00	\$12,150.00
22	Doweled P.C.C. Curb, Type 2	80	Lin. Ft.	\$12.17	\$973.60	\$11.95	\$956.00	\$31.10	\$2,488.00	\$31.50	\$2,520.00
23	Seeding, Type "E"	14000	Sq. Ft.	\$0.19	\$2,660.00	\$0.12	\$1,680.00	\$0.12	\$1,680.00	\$0.12	\$1,680.00
24	Synthetic Fabric Silt Fence Installation	650	Lin. Ft.	\$2.68	\$1,742.00	\$3.15	\$2,047.50	\$2.95	\$1,917.50	\$3.80	\$2,470.00
25	Synthetic Fabric Silt Fence Maintenance	650	Lin. Ft.	\$0.27	\$175.50	\$0.53	\$344.50	\$0.59	\$383.50	\$0.28	\$182.00
26	Synthetic Fabric Silt Fence Removal	650	Lin. Ft.	\$1.07	\$695.50	\$1.05	\$682.50	\$0.13	\$84.50	\$1.20	\$780.00
27	Parking Space Finish	1550	Sq. Yds.	\$1.72	\$2,666.00	\$1.69	\$2,619.50	\$1.73	\$2,681.50	\$1.75	\$2,712.50
28	Steel Deflector Unit	100	Lin. Ft.	\$112.20	\$11,220.00	\$154.88	\$15,488.00	\$106.50	\$10,650.00	\$90.00	\$9,000.00
29	Construction Staking	1	Lump Sum	\$3,096.00	\$3,096.00	\$18,191.47	\$18,191.47	\$3,099.53	\$3,099.53	\$4,500.00	\$4,500.00
30	Pre-Engineered Metal Building Systems, In Place	1	Lump Sum	\$112,700.00	\$112,700.00	\$106,000.65	\$106,000.65	\$162,775.47	\$162,775.47	\$80,000.00	\$80,000.00
31	Lighting	1	Lump Sum	\$1,607.00	\$1,607.00	\$2,500.00	\$2,500.00	\$2,702.70	\$2,702.70	\$1,840.00	\$1,840.00
32	Utility Relocations	1	Lump Sum	\$3,214.00	\$3,214.00	\$15,000.00	\$15,000.00	\$6,660.23	\$6,660.23	\$1,300.00	\$1,300.00
	TOTAL (Original Bid)				\$714,661.76		\$897,927.83		\$749,111.10		\$875,930.00
	ALTERNATE NO. 1 BID										
1	Delete: 8" Asphaltic Concrete Pavement, Class 2	4151	Sq. Yds.	-\$17.10	-\$70,982.10	-\$16.50	-\$68,491.50	-\$18.23	-\$75,672.73	-\$18.50	-\$76,793.50
2	Add: Crushed Rock Roadway Surfacing, In Place	430	Tons	\$38.00	\$16,340.00	\$35.00	\$15,050.00	\$29.60	\$12,728.00	\$30.76	\$13,226.80
	TOTAL (Alternate No. 1 Bid)				-\$54,642.10		-\$53,441.50		-\$62,944.73		-\$63,566.70
	GRAND TOTAL				\$660,019.66		\$844,486.33		\$686,166.37		\$812,363.30
	Acknowledgement of Addenda Receipt.			1 Thru 4		1 Thru 4		1 Thru 4		1 Thru 4	
	Bid Security / Bid Bond Enclosed?			Bid Bond		Bid Bond		Bid Bond		Bid Bond	