SPEC. 04-052 HOLMES LAKE REHABILITATION - SECTION "F" - MULTI-USE TRAIL & BOAT LAUNCH AREA IMPROVEMENTS MARCH 3, 20

COMPANY NAME: REPRESENTATIVE: ADDRESS: CITY,STATE,ZIP: TELEPHONE NO.: FAX NO.: E-MAIL ADDRESS:				Pavers, Inc. Michael McCullough 12303 Hwy. 6 Waverly, NE 68462 402/786-5900 402/786-5920 pavers@paversinc.com		Judds Bros.Construction Co. John R. Judds 3835 N.68th St/P.O.Box 5344 Lincoln, NE 68505 402/467-4666 402/467-4782 jjudds@juddsbros.com		Kreifels Conservation & Excavating, Clint Kreifels 1532 So. 64th Road Nebraska City, NE 68410 402/873-4546 402/873-4587		Nemaha Nursery, Inc. Jeff Emanuel 430 W. Pioneer Blvd. Lincoln, NE 68522 402/434-5488 402/434-5487		Land Construction Roc Beekman 5905 West "O" Street Lincoln, NE 68542 402/477-5263 402/477-8193 Roc@LandConstruction.com	
Item	Description	Unit	Qty.	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
	BID SECTION "F" - Unit Price Bid for Multi-Us Launch Area Improvements	se Trail	& Boat										
1	General Clearing & Grubbing	LS	1	ФE 000 00	\$5,803.90	#0.000.00	\$3,600.00	# F 000 00	\$5,000,00	\$19,868.00	\$19,868.00	#7 000 00	\$7,600.00
-	Earth Excavation	CY	4367	\$5,803.90 \$6.80	\$29,695.60	\$3,600.00 \$5.80	\$25,328.60	φοισσίοσ	\$26,202.00			\$7,600.00 \$5.50	\$24,018.50
	Crushed Rock Trail, 6" Thick	SY	14,716	\$7.75	\$114,049.00	\$7.75	\$114,049.00		\$104,336.44	\$6.30	\$92,710.80		\$112,430.24
4	Concrete Trail, 6" Thick	SY	102	\$40.00	\$4,080.00	\$48.00	\$4,896.00		\$3,570.00		\$3,835.20		\$3,672.00
5	Concrete Curb Cut	LF	21	\$17.00	\$357.00	\$12.00	\$252.00		\$525.00		\$378.00		\$136.92
_	12" Corrugated Metal Pipe Culvert	LF	102	\$23.00	\$2,346.00	\$15.00	\$1,530.00	\$23.00 \$12.00	\$1,224.00	\$26.00	\$2,652.00	\$16.17	\$1,649.34
	15" Corrugated metal Pipe Culvert	LF	37	\$29.00	\$1,073.00	\$16.50	\$610.50		\$518.00	\$28.00	\$1,036.00	\$21.70	\$802.90
	24" Corrugated metal Pipe Culvert	LF	42	\$35.00	\$1,470.00	\$20.50	\$861.00	\$19.00	\$798.00		\$1,386.00	\$23.66	\$993.72
	36" Corrugated metal Pipe Culvert	LF	160	\$52.00	\$8,320.00	\$33.00	\$5,280.00	\$33.00	\$5,280.00		\$7,120.00	\$34.51	\$5,521.60
10	FES for 12" Corrugated Metal Pipe	EA	6	\$155.00	\$930.00	\$45.00	\$270.00		\$900.00	\$134.00	\$804.00	\$147.00	\$882.00
	FES for 15" Corrugated Metal Pipe	EA	2	\$175.00	\$350.00	\$58.00	\$116.00	\$170.00	\$340.00	\$143.00	\$286.00	\$168.00	\$336.00
12	FES for 24" Corrugated Metal Pipe	EA	2	\$215.00	\$430.00	\$111.50	\$223.00		\$360.00		\$370.00		\$420.00
13	Concrete Flume Crossing	EA	2	\$2,000.00	\$4,000.00	\$2,150.00	\$4,300.00		\$6,000.00		\$3,300.00	\$1,500.00	\$3,000.00
14	Traffic Pavement Marking	LS	1	\$900.00	\$900.00	\$925.00	\$925.00		\$1,000.00		\$595.00	\$963.75	\$963.75
15	Erosion Control Blanket	SY	485	\$2.30	\$1,115.50	\$2.40	\$1,164.00		\$1,212.50		\$746.90	\$2.25	\$1,091.25
16	Permeable Plastic Berm	LF	55	\$10.00	\$550.00	\$10.00	\$550.00		\$467.50		\$464.75		\$330.00
17	Construction Site Entrance	LS	2	\$1,700.00	\$3,400.00	\$950.00	\$1,900.00	7.,000.00	\$3,100.00		\$6,000.00		\$3,600.00
18	Seeding & Mulching, Type H1	AC	11.1		\$23,310.00	\$1,000.00	\$11,100.00		\$16,650.00				\$21,090.00
19	Seeding & Mulching, Type H2	AC	11.3	\$1,400.00	\$15,820.00	\$1,200.00	\$13,560.00		\$14,125.00	\$1,200.00	\$13,560.00	\$1,300.00	\$14,690.00
	TOTAL BASE BID FOR BID SECTION "F" ALTERNATE BID "F-1"				\$218,000.00		\$190,515.10		\$191,608.44		\$194,627.48		\$203,228.22
3F-1	Crushed Rock Trail, 6" Thick (8' Wide)	SY	12446	\$8.50	\$105,791.00	\$7.75	\$96,456.50	\$7.09	\$88,242.14	\$6.30	\$78,409.80	\$7.64	\$95.087.44
31-1			12440	ψ0.50	\$105,791.00	Ψ1.13	φ30,430.30	Ψ1.U3			\$10,403.00	Ψ1.04	
		-						,	+ /	V			φοσ,σοιτιτ
1F-2	ALTERNATE BID "F-2"		1	\$1 730 25	\$1,730,25	\$1 250 00	\$1,250,00	\$1 500 00	, ,	,	\$1,800,00	\$800.00	, ,
	ALTERNATE BID "F-2" General Clearing & Grubbing	LS	1 940	\$1,730.25 \$7.00	\$1,730.25 \$6,580.00	\$1,250.00 \$5.00	\$1,250.00 \$4,700.00		\$1,500.00	\$1,800.00	\$1,800.00 \$5,311.00	\$800.00 \$5.50	\$800.00
2F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.)	LS	940	\$7.00	\$6,580.00	\$5.00	\$4,700.00	\$6.00	\$1,500.00 \$5,640.00	\$1,800.00 \$5.65	\$5,311.00	\$5.50	\$800.00 \$5,170.00
2F-2 3F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick	LS	-					\$6.00 \$7.09	\$1,500.00	\$1,800.00 \$5.65 \$6.30			\$800.00
2F-2 3F-2 4F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.)	LS CY SY	940 2420	\$7.00 \$7.75	\$6,580.00 \$18,755.00	\$5.00 \$8.00	\$4,700.00 \$19,360.00	\$6.00 \$7.09 \$19.00	\$1,500.00 \$5,640.00 \$17,157.80	\$1,800.00 \$5.65 \$6.30 \$48.55	\$5,311.00 \$15,246.00	\$5.50 \$7.64 \$23.65	\$800.00 \$5,170.00 \$18,488.80
2F-2 3F-2 4F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert	LS CY SY LF EA CY	940 2420 27	\$7.00 \$7.75 \$35.00	\$6,580.00 \$18,755.00 \$945.00	\$5.00 \$8.00 \$25.50	\$4,700.00 \$19,360.00 \$688.50	\$6.00 \$7.09 \$19.00 \$200.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00	\$5,311.00 \$15,246.00 \$1,310.85	\$5.50 \$7.64 \$23.65 \$210.00	\$800.00 \$5,170.00 \$18,488.80 \$638.55
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place	LS CY SY LF EA CY	940 2420 27 1 0.7 71	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal	LS CY SY LF EA CY LB	940 2420 27 1 0.7 71	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal	LS CY SY LF EA CY LB LS CY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat	LS CY SY LF EA CY LB	940 2420 27 1 0.7 71	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2"	LS CY SY LF EA CY LB LS CY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3"	LS CY SY LF EA CY LB LS CY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3,	LS CY SY LF EA CY LB LS CY SY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$30,500.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00 \$508.50	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item	LS CY SY LF EA CY LB LS CY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2	LS CY SY LF EA CY LB LS CY SY	940 2420 27 1 0.7 71 1	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$30,500.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00 \$508.50	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1.40 \$1,000.00 \$90.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4"	LS CY SY LF EA CY LB LS CY SY	940 2420 27 1 0.7 71 1 10 90	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$517.50 \$30,500.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00 \$5.65	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00 \$508.50 \$27,485.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,400 \$1,000.00 \$4.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$1.54.00 \$1.20 \$648.00 \$10.00 \$5.25	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base	LS CY SY LF EA CY LB LS CY SY LS	940 2420 27 1 0.7 71 1 10 90	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$377.50 \$30,500.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00 \$5.65	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00 \$5.25	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35 \$1.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4"	LS CY SY LF EA CY LB LS CY SY LS LS LS LS	940 2420 27 1 0.7 71 1 10 90	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$315.50 \$0.50 \$12,550.00 \$1,000.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00 \$5.65	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20 \$15,000.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00 \$5.25	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate	LS CY SY LF EA CY LB LS CY SY LS LS SY	940 2420 27 1 0.7 71 1 10 90	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$377.50 \$30,500.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$250.00 \$30.00 \$5.65	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$360.00 \$27,790.20 \$0.75	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00 \$5.25	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$12.00 \$89.60 \$4.25	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$382.50 \$27,591.05
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate Base Crushed Rock Parking, 5" Thick Sand Slope Surfacing, In Place	LS CY SY LF EA CY LB LS CY SY LS LS SY TN	940 2420 27 1 0.7 71 1 10 90	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75 \$12,550.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$350.00 \$315.50 \$0.50 \$12,550.00 \$1,000.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$30.00 \$5.65 \$13,000.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00	\$6.00 \$7.09 \$19.00 \$200.00 \$1,000.00 \$1,000.00 \$4.00 \$15,000.00 \$600.00 \$15.50 \$20.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$900.00 \$360.00 \$27,790.20 \$15,000.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$154.00 \$1.20 \$648.00 \$10.00 \$5.25 \$14,688.00 \$1,098.00 \$12.80	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$100.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25 \$12,649.00 \$314.12 \$3.89	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$280.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05 \$1.94
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate Base Crushed Rock Parking, 5" Thick Sand Slope Surfacing, In Place Type "A" Rock Riprap, In Place	LS CY SY LF EA CY LB LS CY SY LS LS CY SY TN TN	940 2420 27 1 0.7 71 1 10 90 1 1 1830 225 26	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75 \$12,550.00 \$1,000.00 \$6.50 \$15.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$3517.50 \$30,500.00 \$12,550.00 \$1,000.00 \$11,895.00 \$3,375.00 \$754.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$250.00 \$30.00 \$5.65 \$13,000.00 \$11,200.00 \$11.50 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00 \$21,045.00 \$3,487.50	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00 \$600.00 \$15.50 \$20.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$360.00 \$27,790.20 \$0.75 \$15,000.00 \$600.00 \$28,365.00 \$4,500.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$1.20 \$648.00 \$10.00 \$5.25 \$14,688.00 \$1,098.00 \$12.80 \$12.30	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$648.00 \$100.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00 \$23,424.00 \$2,767.50 \$741.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25 \$12,649.00 \$314.12 \$3.89 \$12.50 \$28.50	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05 \$1.94 \$12,649.00 \$314.12 \$7,118.70 \$2,812.50 \$741.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate Base Crushed Rock Parking, 5" Thick Sand Slope Surfacing, In Place Type "A" Rock Riprap, In Place	LS CY SY LF EA CY LB LS CY SY LS LS SY TN	940 2420 27 1 0.7 71 1 10 90 1 1 1830 225	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75 \$12,550.00 \$1,000.00 \$6.50 \$15.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$3517.50 \$30,500.00 \$112,550.00 \$11,000.00 \$11,895.00 \$754.00 \$2,726.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$30.00 \$5.65 \$13,000.00 \$11,200.00 \$11.50 \$30.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00 \$21,045.00 \$780.00 \$2,820.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00 \$15.50 \$25.00 \$25.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$360.00 \$27,790.20 \$15,000.00 \$600.00 \$28,365.00 \$4,500.00 \$23,350.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$1.20 \$648.00 \$10.00 \$5.25 \$14,688.00 \$1,098.00 \$12.30 \$28.50 \$28.50	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00 \$23,424.00 \$2,767.50 \$741.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25 \$12,649.00 \$314.12 \$3.89 \$12.50 \$28.50	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05 \$1.94 \$12,649.00 \$314.12 \$7,118.70 \$2,812.50 \$741.00 \$2,679.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate Base Crushed Rock Parking, 5" Thick Sand Slope Surfacing, In Place Type "A" Rock Riprap, In Place	LS CY SY LF EA CY LB LS CY SY LS LS CY SY TN TN	940 2420 27 1 0.7 71 1 10 90 1 1 1830 225 26	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75 \$12,550.00 \$1,000.00 \$6.50 \$15.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$3517.50 \$30,500.00 \$12,550.00 \$1,000.00 \$11,895.00 \$3,375.00 \$754.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$30.00 \$5.65 \$13,000.00 \$11,200.00 \$11.50 \$30.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00 \$21,045.00 \$3,487.50	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00 \$15.50 \$25.00 \$25.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$360.00 \$27,790.20 \$0.75 \$15,000.00 \$600.00 \$28,365.00 \$4,500.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$1.20 \$648.00 \$10.00 \$5.25 \$14,688.00 \$1,098.00 \$12.30 \$28.50 \$28.50	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$648.00 \$100.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00 \$23,424.00 \$2,767.50 \$741.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25 \$12,649.00 \$314.12 \$3.89 \$12.50 \$28.50	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05 \$1.94 \$12,649.00 \$314.12 \$7,118.70 \$2,812.50 \$741.00
2F-2 3F-2 4F-2 5F-2 6F-2 7F-2 8F-2 9F-2 10F-2	ALTERNATE BID "F-2" General Clearing & Grubbing Earthwork Measured as Embankment (E.Q.) Crushed Rock Trail, 6" Thick 24" Corrugated metal Pipe Culvert FES for 24" Corrugated Metal Pipe Concrete for Structures, In Place Reinforcing Steel for Structures, In Place Chainlink Fence Removal Pavement & Sidewalk Removal Turf Reinforcement Mat TOTAL BID FOR ALTERNATE BID "F-2" ALTERNATE BID "F-3" Deduct from Unit Prices for Base Bid Item 3, Alternate Bid Item 3F-1 and Alternate Bid Item 3F-2 ALTERNATE BID "F-4" Concrete Boat Ramp with Aggregate Base Concrete Boat Dock Abutment with Aggregate Base Crushed Rock Parking, 5" Thick Sand Slope Surfacing, In Place Type "A" Rock Riprap, In Place	LS CY SY LF EA CY LB LS CY SY LS LS CY SY TN TN	940 2420 27 1 0.7 71 1 10 90 1 1 1830 225 26	\$7.00 \$7.75 \$35.00 \$215.00 \$925.00 \$2.25 \$600.00 \$35.00 \$5.75 \$12,550.00 \$1,000.00 \$6.50 \$15.00	\$6,580.00 \$18,755.00 \$945.00 \$215.00 \$647.50 \$159.75 \$600.00 \$3517.50 \$30,500.00 \$112,550.00 \$11,000.00 \$11,895.00 \$754.00 \$2,726.00	\$5.00 \$8.00 \$25.50 \$132.00 \$220.00 \$2.00 \$30.00 \$5.65 \$13,000.00 \$11,200.00 \$11.50 \$30.00 \$30.00	\$4,700.00 \$19,360.00 \$688.50 \$132.00 \$154.00 \$142.00 \$250.00 \$300.00 \$508.50 \$27,485.00 \$13,000.00 \$1,200.00 \$21,045.00 \$780.00 \$2,820.00	\$6.00 \$7.09 \$19.00 \$200.00 \$600.00 \$1,000.00 \$90.00 \$4.00 \$15,000.00 \$15.50 \$25.00 \$25.00	\$1,500.00 \$5,640.00 \$17,157.80 \$513.00 \$200.00 \$420.00 \$99.40 \$1,000.00 \$360.00 \$27,790.20 \$15,000.00 \$600.00 \$28,365.00 \$4,500.00 \$23,350.00	\$1,800.00 \$5.65 \$6.30 \$48.55 \$188.00 \$1.20 \$648.00 \$10.00 \$5.25 \$14,688.00 \$1,098.00 \$12.30 \$28.50 \$28.50	\$5,311.00 \$15,246.00 \$1,310.85 \$188.00 \$107.80 \$85.20 \$648.00 \$472.50 \$25,269.35 \$1.00 \$14,688.00 \$1,098.00 \$23,424.00 \$2,767.50 \$741.00	\$5.50 \$7.64 \$23.65 \$210.00 \$400.00 \$1.20 \$640.00 \$89.60 \$4.25 \$12,649.00 \$314.12 \$3.89 \$12.50 \$28.50	\$800.00 \$5,170.00 \$18,488.80 \$638.55 \$210.00 \$85.20 \$640.00 \$896.00 \$382.50 \$27,591.05 \$1.94 \$12,649.00 \$314.12 \$7,118.70 \$2,812.50 \$741.00 \$2,679.00