

**ADDENDUM #1
TO SPEC. 05-175**

**PINE LAKE HEIGHTS POND
IMPROVEMENT PROJECT 701685**

Addendum #1 to Spec. 05-175 for **Pine Lake Heights Pond Improvement Project 701685**, bids to be opened on Wednesday, August 17, 2005 at 12:00 noon.

Remove Bid Proposal Pages 1 thru 2 and replace with the revised Bid Proposal Pages 1 thru 2.

- A. Reinf. Steel for Structures (In Place) Revised Quantity 2,740 lbs.**
- B. Misc. Seeding, Type 3 Revised Quantity 1.8 AC.**

All other terms and conditions to remain unchanged.

Dated this 15th day of August, 2005.

Purchasing Department

Mary L. Long
Assistant Purchasing Agent



City of Lincoln

Project Cost Estimate

701685

Description: PINE LAKE POND IMPROVEMENT PROJECT 701685

Location: PINE LAKE HEIGHTS POND IMPROVEMENT

Estimate Total: \$0.00

Work Type:

Estimated By:

Road Type:

Approved By:

Project Items

Item Number	Quantity	Unit	Unit Price	Extension
Section: 1 BID SECTION A				\$0.00
0.4000	1.000	LS	\$0.00	\$0.00
Mobilization				
01.0100	5.000	CY	\$0.00	\$0.00
Pavt & Sidewalk Rem				
01.0230	54.000	LF	\$0.00	\$0.00
Ty "C" Sawing				
02.0010	1.000	LS	\$0.00	\$0.00
Gen Clearing & Grubbing				
06.0020	34.000	LF	\$0.00	\$0.00
Combined Curb & Gutter				
07.0005	250.000	SF	\$0.00	\$0.00
6" Conc Sidewalk				
21.0920	24.000	CY	\$0.00	\$0.00
Conc for Structures (In Place)				
21.0930	2,740.000	LBS	\$0.00	\$0.00
Reinf Steel for Structures (In Place)				
50.0010	310.000	CY	\$0.00	\$0.00
Misc Compacted Earth Fill				
50.0001	3.000	EA	\$0.00	\$0.00
Misc Stoplog Guide with Stoplogs for Check Weir				
50.0001	1.000	EA	\$0.00	\$0.00
Misc Construction Site Entrance				
50.0005	1,436.000	LF	\$0.00	\$0.00
Misc Construction Fence				

Item Number	Quantity	Unit	Unit Price	Extension
50.0010	6.000	CY	\$0.00	\$0.00
Misc Form Liner Concrete for Structures (In Place)				
50.0015	1.000	LS	\$0.00	\$0.00
Misc Vegetation Maintenance				
50.0020	0.600	AC	\$0.00	\$0.00
Misc Seeding, Type 1				
50.0020	0.200	AC	\$0.00	\$0.00
Misc Seeding, Type 2				
50.0020	1.800	AC	\$0.00	\$0.00
Misc Seeding, Type 3				
50.0035	1,320.000	TON	\$0.00	\$0.00
Misc Type C Rock RipRap, (In Place)				
50.0040	190.000	SY	\$0.00	\$0.00
Misc Turf Reinforcement Matting				
Section: 2 BID SECTION 2				\$0.00
0.4000	1.000	LS	\$0.00	\$0.00
Mobilization				
01.0100	45.000	CY	\$0.00	\$0.00
Pavt & Sidewalk Rem				
02.0010	1.000	LS	\$0.00	\$0.00
Gen Clearing & Grubbing				
02.0080	2.000	EA	\$0.00	\$0.00
Transplant Tree (Saplings to 6")				
02.0100	6,065.000	CY	\$0.00	\$0.00
Earth Excavation				
50.0010	175.000	CY	\$0.00	\$0.00
Misc Channel Excavation/Grading				
50.0040	190.000	SY	\$0.00	\$0.00
Misc Turf Reinforcement Matting				
50.0045	1,540.000	SF	\$0.00	\$0.00
Misc Articulated Concrete Block				
Estimate Total:				\$0.00