ADDENDUM NO. 1 TO CONTRACT DOCUMENTS AND SPECIFICATIONS FOR LINCOLN WASTEWATER SYSTEM

WEST 'O' STREET TRUNK SEWER EXTENSION – PHASE 3

Specification No. 06-275 HDR Project No. 12733 City Project No. 701019

DATE OF ISSUE: October 9, 2006

TO: PROSPECTIVE BIDDERS AND OTHER INTERESTED PARTIES

THE BIDDING AND CONTRACT DOCUMENTS AND SPECIFICATIONS, INCLUDING THE CONTRACT DRAWINGS, ARE HEREBY MODIFIED BY THE FOLLOWING ITEMS:

CHANGES TO SPECIFICATIONS

AD-1 Item 1 SECTION 00301 – PROPOSAL FOR CONTRACT CONSTRUCTION WORK

A. REMOVE Page 00301-2 and REPLACE with Page 00301-2 attached.

AD-1 Item 2 SECTION 01060 – PROJECT REQUIREMENTS

A. DELETE a. and b. of Section 1.1 J. 1. and REPLACE with "a. Geotechnical Engineering Report, West "O" Street Trunk Sewer Extension, Lincoln, Nebraska dated January 31, 2005, HWS Consulting Group, Inc."

CHANGES TO DRAWINGS

AD-1 Item 3 Sheet G004 – SUMMARY OF QUANTITIES AND EROSION CONTROL

A. In the SUMMARY OF APPROXIMATE QUANTITIES change the Estimated Quantity for Item 3 from "9 EA" to 8 "EA" and change the Estimated Quantity for Item 4 from "106 VF" to "113 VF".

ALL ITEMS IN CONFLICT WITH THE ADDENDA ARE HEREBY DELETED.

THIS ADDENDUM IS MADE PART OF THE BIDDING AND CONTRACT DOCUMENTS AND SHALL BE NOTED ON THE PROPOSAL.

HDR ENGINEERING, INC.

M. Kent Prior, P.E.

15 16 17

18

19

20

21 22

23

24

BIDDER will complete the Work in accordance with the Contract Documents for the unit prices set forth in the Unit Price Schedule. Quantities indicated are estimated and not guaranteed; they are solely for comparing Bids and establishing the initial Contract Price. Final payment will be based on actual quantities. Basis for measurement and payment is covered in the City of Lincoln Standard Specifications, Section 00805 - Supplementary Conditions and Section 01065 - Measurement and Payment.

UNIT PRICE SCHEDULE - PHASE 3

| | | | | EST | | | |
|---------|------|---|------|------|----|---------------------------------------|---|
| ITEM ID | ITEM | DESCRIPTION | UNIT | QTY | | UNIT COST | TOTAL COST |
| | 1 | Mobilization/Demobilization | LS | 1 | _ | | \$ |
| | 2 | 15" Sanitary Sewer In Place | LF | 3180 | \$ | | |
| 22.0660 | 3 | Standard Manhole, Type "P" | EA | 8 | \$ | | <u> \$ </u> |
| 22.0670 | 4 | Standard Manhole, Type "P" | VF | 113 | \$ | | \$ |
| | 5 | 24" Smooth Steel Casing Bored-in Place, 0.286" Thick | LF | 40 | \$ | · · · · · · · · · · · · · · · · · · · | \$ |
| | 6 | 24" Smooth Steel Casing Bored-in Place, 0.286" Thick | LF | 185 | \$ | | <u> </u> |
| | 7 | 24" Smooth Steel Casing | | | | | |
| | | Bored-in Place, 0.286" Thick | LF | 370 | \$ | | \$ |
| | 8 | Gates | EA | 1 | \$ | | _ \$ |
| | 9 | Clearing, Grubbing, and Tree Removal | LS | 1 | | | \$ |
| | 10 | Seeding and Mulching | LS | 1 | | | \$ |
| | 11 | Erosion and Sediment Control | LS | 1 | | | \$ |
| | 12 | Overexcavation and Trench Stabilization/Foundation Material | TON | 50 | \$ | | _ \$ |
| | 13 | Electric or Telephone Utilities Not Shown on the Drawings | LF | 200 | \$ | | _ \$ |
| | 14 | Water Utilities Less Than or Equal to 4" Dia. Not Shown on the Drawings | LF | 100 | \$ | | \$ |
| | 15 | Storm or Sanitary Sewer Utilities Less than 8" Dia. Not Shown on the Drawings | LF | 100 | \$ | | _ \$ |

| Total Bid Lump Sum (Items 1 through 15 above): | • | | |
|--|-------------|-----|---------------|
| | | | Dollars |
| | (use words) | | |
| | | (\$ |) |
| | | | (use figures) |

If increases or decreases on these quantities occur, the Contract Price is to be adjusted by Change Order on the basis of the unit prices. Bidder agrees that the unit prices represent full compensation for the labor, material, and equipment required to furnish and install the item, including all allowances for overhead and profit for each type and unit of Work called for.

Adjustment unit prices are subject to acceptance by Owner and rejection of one or more adjustment prices will not invalidate acceptance of this Bid.