

06-262 Fire Station Vehicle Exhaust

COMPANY NAME:	Nederman, Inc.	Air Cleaning Technologies, Inc.	Rossman Enterprises, Inc.	
REPRESENTATIVE:	B. V. Converse	Roy Smith	Edward Rossman	
ADDRESS:	39115 Warren Rd.	221 Oak Street	11449 Deerfield Road	
CITY,STATE,ZIP:	Westland, MI 48185	Boner Springs, KS 66012	Cincinnati, OH 45242	
TELEPHONE NO.:	800-575-0609	913-422-0091	513.489.4440	
FAX NO.:	734-729-3358	913-422-0093	513.247.2502	
E-MAIL ADDRESS:	john_lyle@nederman.com	royv@aircleaningtech.net	drossman@magnequip.com	
	Lump Sum	Lump Sum	Lump Sum	
Station #1	100,751	89,990	78,107.00	
Station #2	32,710	30,120	25,741.00	
Station #3	19,136	17,095	13,625.00	
Station #4	26,885	23,720	22,220.00	
Station #5	29,888	29,275	25,546.00	
Station #6	20,400	17,095	14,359.00	
Station #7	28,111	25,820	20,944.00	
Station #8	20,218	17,095	14,445.00	
Station #9	20,571	17,095	14,654.00	
Station #10	20,516	17,095	14,349.50	
Station #12	14,743	13,295	8,474.50	
Station #13	15,539	13,295	9,081.50	
Station #14	32,624	33,920	23,116.00	
Fire Mechanics Shop	16,736	10,995	5,746.50	
Project Total	\$398,828.00	\$355,905.00	\$290,409.00	
Alt. Electrical Re Lamping Adder	2,053			
	Deducts from Above	Deducts from Above	Deducts from Above	
Station #1 Tallpipe Modifications	3,600	4,500	1,500	
Station #2 Tallpipe Modifications	900	1,125	375	
Station #3 Tallpipe Modifications	600	800	250	
Station #4 Tallpipe Modifications	900	1,125	375	
Station #5 Tallpipe Modifications	1,200	1,500	500	
Station #6 Tallpipe Modifications	600	800	250	
Station #7 Tallpipe Modifications	900	1,125	375	
Station #8 Tallpipe Modifications	600	800	250	
Station #9 Tallpipe Modifications	600	800	250	
Station #10 Tallpipe Modifications	600	800	250	
Station #12 Tallpipe Modifications	300	400	125	
Station #13 Tallpipe Modifications	300	400	125	
Station #14 Tallpipe Modifications	900	1,125	375	
Tallpipe Modification Total	\$12,000.00	\$15,300.00	\$5,000.00	
			*If all Sliding Balancer Tracks are used instead of Suction Rails at all Stations, Deduct \$50,000.00	