ADDENDUM NO. 1

STORM SEWER IMPROVEMENT PROJECT 701683
SPEC. NO. 04-213
66TH ST. BALLARD TO BURLINGTON ST.

TO ALL PROSPECTIVE BIDDERS:

1. Replace the Bid Proposal Pages (Schedule of Items) 2 thru 8 with the attached revised Bid Proposal.

2. Revised plan sheets (attached list) will be given to the successful bidder.

PROFESSIONAL CIVIL ENGINEER
KRISTEN A. HUMPHREY
E-10365
STATE OF NEBRASKA

8/12/04

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
Section 0001						
	Alt Group					
0005	01.0100 Pavement & Sidewalk Removal	2,608.000 C.Y.				
0010	07.0030 Concrete Driveway, 6" Thick	2,207.000 S.F.				
0015	07.0020 Concrete Sidewalk, 4" Thick	3,144.000 S.F.				
0020	50.0040 Misc. Replace Brick Pavers on 7" Concrete Base	168.000 S.Y.				
0025	10.0010 Crushed Rock Surfacing (In Place)	13.000 Ton				
0030	01.0010 Asph. Conc. Pav't, Class 1 (7" Base)	5,255.000 S.Y.				
0035	50.0040 Misc. Asph. Conc. Pav't Class 1 (8" Base)	2,515.000 S.Y.				
0040	50.0040 Misc. Asph. Conc. Pav't Class 1 (10" Base)	685.000 S.Y.				
0045	06.0020 Combined Curb & Gutter	2,001.000 L.F.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0050	50.0035 Misc. Temporary Surfacing	15.000 Ton				
0055	50.0045 Misc. Detectable Warning Panels	368.000 S.F.				
0060	02.0030 Tree Removal (24" to 35")	3.000 Ea.				
0065	01.0210 Type "A" Sawing	3,590.000 L.F.				
0070	01.0230 Type "C" Sawing	375.000 L.F.				
0075	30.0070 Seeding, Type "C"	1.200 Ac.				
0080	21.0060 42" R.C.P. Storm Sewer, Class III	1,072.000 L.F.				
0085	21.0080 30" R.C.P. Storm Sewer, Class III	393.000 L.F.				
0090	21.0090 24" R.C.P. Storm Sewer, Class III	744.000 L.F.				
0095	21.0100 18" R.C.P. Storm Sewer, Class III	806.000 L.F.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0100	21.0110 15" R.C.P. Storm Sewer, Class III	431.000 L.F.				
0105	21.0470 14" x 23" Elliptical R.C.P. Storm Sewer	504.000 L.F.				
0110	21.0480 19" x 30" Elliptical R.C.P. Storm Sewer	446.000 L.F.				
0115	21.0450 24" x 38" Elliptical R.C.P. Storm Sewer	114.000 L.F.				
0120	21.0440 29" x 45" Elliptical R.C.P. Storm Sewer	70.000 L.F.				
0125	21.0770 72" Storm Sewer Inlet (Complete)	4.000 Ea.				
0130	21.0780 72" Canted Storm Sewer Inlet (Complete)	33.000 Ea.				
0135	21.0885 Storm Sewer Manhole, 42" (Complete)	3.000 Ea.				
0140	21.0895 Storm Sewer Manhole, 15" - 30" (Complete)	14.000 Ea.				
0145	21.1290 Remove 24" Storm Sewer Pipe	1,214.000 L.F.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0150	21.1310 Remove 18" Storm Sewer Pipe	74.000 L.F.				
0155	21.1320 Remove 15" Storm Sewer Pipe	342.000 L.F.				
0160	21.1700 Remove Storm Sewer Manhole (Complete)	5.000 Ea.				
0165	21.1710 Remove Existing Inlet (Complete)	15.000 Ea.				
0170	50.0010 Misc. Plugs for Existing Storm Drain Pipe	2.000 C.Y.				
0175	50.0010 Misc. Flowable Fill to Abandon Storm Drain	10.000 C.Y.				
0180	50.0010 Misc. Concrete for Structures	142.000 C.Y.				
0185	50.0025 Misc. Reinforcing Steel for Structures	15,705.000 Lb.				
0190	50.0001 Misc. Storm Drain Manhole at Sta. 312+87.06	1.000 Ea.				
0195	50.0001 Misc. Storm Drain Manhole at Sta. 314+97.90	1.000 Ea.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0200	50.0015 Misc. Mobilization	1.000 L.S.				
0205	50.0015 Misc. Traffic Control for Construction	1.000 L.S.				
0210	50.0015 Misc. Construction Staking	1.000 L.S.				
0215	50.0005 Misc. Remove 10" VCP & Replace with C-900 pipe	120.000 L.F.				
0220	50.0005 Misc. Relocate Water Service Lines	208.000 L.F.				
0225	23.0544 12" X 45 Deg. Bend, M.J.	24.000 Ea.				
0230	23.0648 12" Solid Sleeve, M.J. (L=12")	12.000 Ea.				
0235	23.0060 12" D.I. Pipe Water Main, Cl 52 (Polywrapped)	130.000 L.F.				
0240	23.0930 Remove 12" Water Main	130.000 L.F.				
0245	23.0510 12" Retainer Glands, M.J.	72.000 Ea.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0250	23.0546 6" X 45 Deg. Bend, M.J.	52.000 Ea.				
0255	23.0650 6" Solid Sleeve, M.J. (L=12")	26.000 Ea.				
0260	23.0080 6" D.I. Pipe Water Main, Cl 52 (Polywrapped)	320.000 L.F.				
0265	23.0950 Remove 6" Water Main	20.000 L.F.				
0270	23.0955 Remove 4" Water Main	300.000 L.F.				
0275	23.0530 6" Retainer Glands, M.J.	156.000 Ea.				
0280	23.0625 6" X 4" Reducer, M.J.	12.000 Ea.				
0285	23.0665 Conc. for Thrust Blocks & Anchorages (In Place)	53.500 C.Y.				
0290	23.0670 Reinf. Stl. for Thrust Blks & Anchorages	1,724.000 Lb.				
0295	01.0264 Milling Asphalt Pavement	3,420.000 S.Y.				

Schedule of Items

Contract ID: 701683 Project(s):
Letting Date: 08-18-04 Call Order: 001

Bidder:

Line No.	Item Description	Approx. Quantity and Units	Unit Price Dollars	Unit Price Cts	Bid Amount Dollars	Bid Amount Ct
0300	03.0030 8" Portland Cement Conc. Pav't	138.000 S.Y.				
0305	01.0150 Asph. Conc. Surface Course, For Residential Street	400.000 Ton				
	Section 0001 Total				0.00	
	Bid Total				0.00	

Sheet SP1.1

Sta. 99+42 R: Relocate 20 LF of 12" Water Main
Sta. 100+61 R: Relocate 20 LF of 12" Water Main
Sta. 103+03 R: Relocate 25 LF of 12" Water Main
Sta. 104+10 R: Relocate 25 LF of 12" Water Main

Sheet SP2.1

Sta. 200+18: Relocate 20 LF of 12" Water Main
Sta. 200+51: Replace 20 LF of 4" Water Main with 6" Water Main
Sta. 203+53: Replace 20 LF of 4" Water Main with 6" Water Main

Sheet SP2.2

Sta. 208+13 L: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SP2.3

Sta. 211+44 L: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SP3.1

Sta. 303+36 L: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SP3.2

None

Sheet SP3.3

Sta. 311+59: Replace 20 LF of 4" Water Main with 6" Water Main
Sta. 315+03 R: Relocate 20 LF of 6" Water Main
Sta. 314+99 L: Replace 20 LF of 4" Water Main with 6" Water Main
Sta. 315+38: Replace 20 LF of 4" Water Main with 6" Water Main

Sheet SP3.4

Sta. 318+93 L: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SP3.5

Sta. 319+16: Replace 20 LF of 4" Water Main with 6" Water Main
Relocate 20 LF of 12" Water Main
Sta. 323+21: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SP3.6

Sta. 326+68 L: Replace 30 LF of 4" Water Main with 6" Water Main

Sheet SB1.1

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
98+61 to 104+23.3	RT/LT	344

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
98+61	RT/LT	26
99+86.7 to 97.9	RT	26
100+76.4 to 103+25.2	RT/LT	306
103+03.3 to 103+95.0	LT	68
104+04.5 to 104+12.7	RT/LT	48

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
99+84.6 to 100+23.5	LT	39
103+37.4 to 103+83.9	LT	47
99+71.4	RT	8
100+22	RT	4
100+33.9	RT	4

Sheet SB2.1

None

Sheet SB2.2

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
204+45.3 to 209+20	RT/LT	340

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
207+22.7 to 207+57.6	RT	32
207+20 to 207+60	LT	62

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
207+11.5	RT	8
207+68.3	RT	8

Sheet SB2.3

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
209+20 to 211+56	RT/LT	171

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
211+18.4 to 211+28.5	RT	33
210+75.0 to 211+35.0	LT	62
211+52.7 to 211+56.5	RT/LT	23

Sheet SB3.1

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
300+15.6 to 305+40	RT/LT	375

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
300+15.6	RT/LT	24
303+49.0 to 304+13.0	LT	64
303+48 to 304+10	RT/LT	62

Sheet SB3.2

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
305+40 to 310+96.9	RT/LT	326

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
307+05 to 308+14	LT	109
307+03 to 308+19	RT	116

Sheet SB3.3

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
203+43 to 316+60	RT/LT	559

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
203+42	RT/LT	24
311+70.8 to 314+80.5	RT/LT	344
315+03.0 to 315+36.0	LT	29
315+02.8 to 315+35.1	RT	29
315+78.6 to 316+60.0	RT/LT	100

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
203+49.3	RT	8
204+10	RT	8
204+12	LT	4
204+08	LT	4
312+55 to 312+75	RT	20
313+53 to 313+77	RT	24
314+57.8 to 314+84.6	RT	8
314+80.5	LT	8
315+65.5	RT	8

Sheet SB3.4

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
316+60 to 319+60.9	RT/LT	212

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
316+60 to 318+77.5	RT/LT	241
318+94.8	RT	27
318+77	RT	27

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
317+12.0 to 317+29.1	RT	17
318+14.1 to 318+30.4	RT	16
318+75.00	RT	8
318+79.8	LT	8
318+80	RT	8
318+80	RT	8

Sheet SB3.5

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
319+60 to 324+60	RT/LT	207

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
319+60.9 to 322+40.0	RT/LT	600
322+55.5 to 322+86.8	LT	27
322+55.0 to 322+86.0	RT	27
323+00.9 to 324+60	RT/LT	305

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
322+40	LT	8
322+42	RT	8
322+99.6	LT	8
322+98.9	RT	8

Sheet SB3.6

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Station to Station	**Side**	**C.Y.**
324+60 to 326+81.1	RT/LT	21

Type "A" Sawing

Type "A" Sawing		
Station to Station	**Side**	**L.F.**
324+60 to 326+63.0	RT/LT	507
326+17.1 to 326+44.3	RT	24
326+81	RT/LT	26

Type "C" Sawing

Type "C" Sawing		
Station to Station	**Side**	**L.F.**
326+06	RT	4
326+59 to 326+70	RT	8
326+55.0	LT	4

Sheet SC1.1

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
98+61 to 104+23.3	RT/LT	0.4

Sheet SC2.1

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
201+00 to 203+20	RT/LT	0.1

Sheet SC2.2

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
204+44.7 209+20	RT/LT	0.1

Sheet SC2.3

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
209+20 to 211+60	RT/LT	0.1

Sheet SC3.1

None

Sheet SC3.2

None

Sheet SC3.3

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
311+71 to 316+60	RT/LT	0.2

Sheet SC3.4

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
316+60 to 318+77	RT/LT	0.1

Sheet SC3.5

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
319+60 to 324+60	RT/LT	0.1

Sheet SC3.6

Seeding, Type "C"

Seeding, Type "C"		
Station to Station	**Side**	**Acres**
324+60 to 326+81	RT/LT	0.1

Sheet D1.1

Type "A" Sawing

Type "A" Sawing		
Location	**Side**	**Acres**
65th & Morrill	RT/LT	144
66th & Morrill	RT/LT	70

Type "C" Sawing

Type "A" Sawing		
Location	**Side**	**Acres**
65th & Morrill	RT/LT	32
66th & Morrill	RT/LT	20

Pavement & Sidewalk Removal

Pavement & Sidewalk Removal		
Location	**Side**	**C.Y.**
65th & Morrill	RT/LT	30
66th & Morrill	RT/LT	23

PROFESSIONAL CIVIL ENGINEER
KRISTEN A. HUMPHREY
E-10365
STATE OF NEBRASKA

8/12/04