Sub-Total:

\$598,400.00

\$0.00

| COMPANY NAME: | | | Reynolds Inc. | | Collector Wells International Inc | | | |
|-----------------|--|--------------|----------------------|--------------|-----------------------------------|--------------|------|--------|
| REPRESENTATIVE: | | | Jay Burton | | Samuel M. Stowe | | | |
| ADDRESS: | | | 4520 N. State Rd. 37 | | 6360 Huntley Rd. | | | |
| CITY,STATE,ZIP: | | | Orleans, IN 47452 | | Columbus OH 43229 | | | |
| TELEPHONE NO.: | | | 812 865-3232 | | 614 888-9208 | | | |
| Item | Description | Est. Qty. | Unit | Total | Unit | Total | Unit | Total |
| 1 | Access Road | 7,000 | \$1.66 | \$11,620.00 | \$2.20 | \$15,400.00 | | \$0.00 |
| 2 | Mobilization for Bedrock Test Boring Equip. (Phase 1) | 1 | \$6,000.00 | \$6,000.00 | \$3,000.00 | \$3,000.00 | | \$0.00 |
| 3 | Bedrock Test Borings (Phase 1) | 12 | \$2,850.00 | \$34,200.00 | \$1,700.00 | \$20,400.00 | | \$0.00 |
| 4 | Mobilization for Test Broings/Interval Testing (Phase 2) | 1 | \$7,480.00 | \$7,480.00 | \$15,000.00 | \$15,000.00 | | \$0.00 |
| 5 | Subsequent Site Moves (Phase 2) | 11 | \$400.00 | \$4,400.00 | \$500.00 | \$5,500.00 | | \$0.00 |
| 6 | Drilling & Sampling of 8" Dia. Bore Holes (Phase 2) | 12 | \$4,834.00 | \$58,008.00 | \$5,000.00 | \$60,000.00 | | \$0.00 |
| 7 | Hydraulic Interval Testing (Phase 2) | 12 | \$1,570.00 | \$18,840.00 | \$3,000.00 | \$36,000.00 | | \$0.00 |
| 8 | Conversion of Test Borings to Temporary 2" Monitoring Wells (Phase 2) | 10 | \$800.00 | \$8,000.00 | \$2,000.00 | \$20,000.00 | | \$0.00 |
| 9 | Conversion of Test Borings to Permanent 4" Monitoring Wells (Phase 2) | 2 | | \$5,000.00 | | \$6,000.00 | | \$0.00 |
| 10 | Mobilization for Detailed Aquifer Testing (Phase 3) | 1 | \$4,500.00 | \$4,500.00 | \$17,000.00 | \$17,000.00 | | \$0.00 |
| 11 | Subsequent Site Moves (Phase 3) | 3 | \$400.00 | \$1,200.00 | \$1,500.00 | \$4,500.00 | | \$0.00 |
| 12 | Drilling & Sampling of 8" Dia. Bore Holes for Monitoring Wells (Phase 3) | 16 | \$3,278.00 | \$52,448.00 | \$5,000.00 | \$80,000.00 | | \$0.00 |
| 13 | Conversion of Test Borings to Permanent 2" Monitoring Wells (Phase 3) | 12 | \$900.00 | \$10,800.00 | \$2,000.00 | \$24,000.00 | | \$0.00 |
| 14 | Conversion of Test Borings to Permanent 4" Monitoring Wells (Phase 3) | 4 | | \$6,400.00 | \$3,000.00 | \$12,000.00 | | \$0.00 |
| 15 | Drilling & Sampling of Test Production Wells (Phase 3) | 4 | \$25,000.00 | \$100,000.00 | \$25,000.00 | \$100,000.00 | | \$0.00 |
| 16 | Detailed Aquifer Testing (Phase 3) | 4 | \$10,000.00 | \$40,000.00 | \$12,000.00 | \$48,000.00 | | \$0.00 |
| 17 | Detailed Water Quality Sampling & Analysis (Phase 3) | 4 | · · | \$37,556.00 | \$6,500.00 | \$26,000.00 | | \$0.00 |
| 18 | Field Survey | 48 | \$340.00 | \$16,320.00 | \$75.00 | \$3,600.00 | | \$0.00 |
| 19 | Monitoring Well Abandonment | 22 | \$500.00 | \$11,000.00 | \$2,000.00 | \$44,000.00 | | \$0.00 |
| 20 | Test Production Well Abandonment | 4 | \$4,318.00 | \$17,272.00 | \$3,500.00 | \$14,000.00 | | \$0.00 |
| 21 | Data Reporting | 1 | \$19,330.00 | \$19,330.00 | \$44,000.00 | \$44,000.00 | | \$0.00 |
| | | | | | | | i | |

\$470,374.00