2007/08/22

ADDENDUM NO. 3
TO
CONTRACT DOCUMENTS AND SPECIFICATIONS
FOR
LINCOLN WASTEWATER SYSTEM
NORTH 31ST STREET – DEADMANS RUN EMERGENCY BANK STABILIZATION

Specification No. 07-227
HDR Project No. 12595
City Project No. 502009

DATE OF ISSUE: August 22, 2007

TO: PROSPECTIVE BIDDERS AND OTHER INTERESTED PARTIES

THE BIDDING AND CONTRACT DOCUMENTS AND SPECIFICATIONS, INCLUDING THE CONTRACT DRAWINGS, ARE HEREBY MODIFIED BY THE FOLLOWING ITEMS:

CHANGES TO SPECIFICATIONS

AD-3 Item 1 SECTION 01060 – PROJECT REQUIREMENTS

A. Page 01060-10 Line 12:

1. INSERT "a. The limits of construction shall be from the private property line east of the Deadmans Run Federal Levee to the private property line west of Deadmans Run. The land contained herein is owned/managed by the City of Lincoln and the Lower Platte South Natural Resources District. Access on the west side of Deadmans Run shall be from the right-of-way of Cornhusker Highway. Access on the east side of Deadmans Run shall be from Cornhusker Highway through the access easement indicated on the plans, subject to any restrictions placed on the contractor per the United States Army Corp of Engineers."

AD-3 Item 2 SECTION 01060 – PROJECT REQUIREMENTS

A. Page 01060-18 Line 44:

1. INSERT "Compliance includes the terms and conditions of the City of Lincoln Special Provision for Stormwater Pollution Prevention Plans under the *Guiding Principals and Procedures for Public Works and Utilities* located on-line at: http://www.lincoln.ne.gov/city/pworks/engine/dconst/gpp/pdf/swpppsp.pdf"

AD-3 Item 3 SECTION 01065 – MEASUREMENT AND PAYMENT

A. Page 01065-3 Line 41:

1. INSERT "The quantity shown on the plans shall be the established quantity and shall be the basis for payment."

AD-3 Item 4 SECTION 02801 – CONTROL OF GROUND WATER AND SURFACE WATER

A. Page 02801-2 Line 45:

1. DELETE "middle Creek"

INSERT "Deadmans Run"

AD-3 Item 5 HDR has done considerable research into the availability of Sheet Pile materials including those locally. Due to the loads imposed on the sheet pile system, the section modulus specified per Addendum No. 1 cannot be compromised. The following suppliers have indicated they supply materials that can meet the specified section modulus:

LB Foster
Contact: Jim Maier
630.954.1450

Husker Steel
Contact: Mike Rowe Jr.
402.564.3271

Skyline Steel
Rusty Burdette
303.629.9253

Hammer and Steel
Contact: Mike Jones
816.898.2062

CHANGES TO DRAWINGS

AD-3 Item 6 SHEET NO. 8

A. Sheet No. 8:

1. DELETE Drawing Sheet No. 8 from the Issued for Bids plan set and INSERT the attached revised Drawing Sheet No. 8.

ALL ITEMS IN CONFLICT WITH THE ADDENDA ARE HEREBY DELETED.

THIS ADDENDUM IS MADE PART OF THE BIDDING AND CONTRACT DOCUMENTS AND SHALL BE NOTED ON THE PROPOSAL.

HDR ENGINEERING, INC.

Kent Prior, P.E.

REGISTERED PROFESSIONAL ENGINEER
M. KENT PRIOR
E-4202
8/22/07
STATE OF NEBRASKA

HDR Engineering, Inc.

PROJECT NO.	SHEET NO.
[illegible]	[illegible]

HORIZONTAL CONTROL POINTS					
PT	STA	SIDE	NORTHING	EASTING	DESCRIPTION
A	0+00	CL	216457.164	166933.141	BEGIN BASELINE
B	510+00	CL	216833.342	167069.395	END BASELINE
C	500+07.22	22.73' L	216327.976	166842.466	END SHEET PILE 25' RADIUS
D	504+02.76	14.59' L	216612.502	166954.194	BEGIN SHEET PILE 25' RADIUS
E	508+25.00	27.00' L	217013.654	167086.348	BEGIN SHEET PILE
F	509+75.00	37.00' L	217158.13	167128.041	END SHEET PILE
G	500+07.64	30.85' R	216225.507	166962.321	BEGIN TOE OF RIP-RAP
H	500+28.81	20.14' R	216245.958	166967.925	TOE OF RIP-RAP
I	501+25.00	31.07' R	216335.778	166902.488	END TOE OF RIP-RAP



BENCHMARKS

7 BM-2
TAIL OF ARROW FIRE HYDRANT
APPROX. 650' N. OF CL CORNHUSKER HWY
ON WEST BANK OF DEADMANS RUN
EL = 1148.59

8 BM-3
TAIL OF ARROW FIRE HYDRANT
APPROX. 900' N. OF CL CORNHUSKER HWY
ON WEST BANK OF DEADMANS RUN
EL = 1146.80

9 BM-4
TAIL OF ARROW FIRE HYDRANT
APPROX. 1300' N. OF CL OF CORNHUSKER HWY
ON WEST BANK OF DEADMANS RUN
EL = 1146.65

EXISTING MONUMENTS

A CONTROL POINT CP-39
5/8" X 24" REBAR
N 216147.61
E 166721.94

B CONTROL POINT CP-7
SURVEY SPIKE IN ASPHALT
N 216570.76
E 166958.77

C CONTROL POINT CP-6
5/8" X 24" REBAR
N 217539.51
E 167071.39

REGISTERED PROFESSIONAL ENGINEER
M. KENT FRICH
E-[illegible]
STATE OF NEBRASKA

HORIZONTAL AND VERTICAL CONTROL

017-0-39

Plan Holders List
City of Lincoln, Nebraska
North 31st Street-Deadmans Run Emergency Bank Stabiliziation

City of Lincoln Specification No. 07-227
HDR Project No. 12595
City Project No. 502009

COMPANY	PHONE NO.	ADDRESS	CITY/STATE/ZIP	CLASSIFICATION	FAX NO.	SET NO.	ADDENDA #1 ISSUED	ADDENDA #2 ISSUED	ADDENDA #3 ISSUED
HDR ENGINEERING, INC.	402-742-2900	301 S. 13TH STREET, SUITE 701	LINCOLN, NE 68508	ENGINEER	402-742-2960	1 SET	7/26/2007	8/2/2007	8/22/2007
LINCOLN WASTEWATER SYSTEM	402-441-7961	2400 THERESA STREET	LINCOLN, NE 68521	OWNER	402-441-8735	5 SETS	7/26/2007	8/2/2007	8/22/2007
LINCOLN PURCHASING DIVISION-PURCHASING AGENT	402-441-7410	SUITE 200, K STREET COMPLEX 440 SOUTH 8TH STREET	LINCOLN, NE 68508	OWNER	402-441-6513	1 SET	7/26/2007	8/2/2007	8/22/2007
ENGINEERING SERVICES	402-441-7711	531 WESTGATE BLVD., SUITE 100	LINCOLN, NE 68528	OWNER	402-441-6576	2 SETS	7/26/2007	8/2/2007	8/22/2007
LINCOLN BUILDER'S BUREAU	402-421-6332	5910 SOUTH 58TH STREET	LINCOLN, NE 68516	PLAN HOUSE	402-421-6334	1 SET	7/26/2007	8/2/2007	8/22/2007
McGRAW HILL-DODGE REPORTS	402-496-0577	6529 K STREET ARCADE DIGITAL BUILDING	OMAHA, NE 68127	PLAN HOUSE	402-453-0666	1 SET	7/26/2007	8/2/2007	8/22/2007
PLAINS BUILDERS EXCHANGE	605-334-8886	220 NORTH KIWANIS	SIOUX FALLS, SD 57104	PLAN HOUSE	605-334-0112	1 SET	7/26/2007	8/2/2007	8/22/2007
OMAHA BUILDERS EXCHANGE	402-593-6908	4255 SOUTH 94TH STREET	OMAHA, NE 68127	PLAN HOUSE	402-593-6912	1 SET	7/26/2007	8/2/2007	8/22/2007
K2 CONSTRUCTION	402-467-2355	7701 CORNHUSKER HWY	LINCOLN, NE 68507	CONTRACTOR	402-467-2055	1 SET	7/26/2007	8/2/2007	8/22/2007
HR BOOKSTROM CONST CO	402-464-4342	5401 NORTH 60TH STREET	LINCOLN, NE 68507	CONTRACTOR	402-464-4846	1 SET	7/26/2007	8/2/2007	8/22/2007
GENERAL EXCAVATING	402-467-1627	6701 CORNHUSKER HIGHWAY	LINCOLN, NE 68507	CONTRACTOR	402-467-2084	1 SET	7/26/2007	8/2/2007	8/22/2007
REED CONSTRUCTION DATA	630-288-7989	30 TECHNOLOGY PKWY SOUTH STE 500	NORCROSS, GA 30092	PLAN HOUSE	800-393-8629	1 SET	7/26/2007	8/2/2007	8/22/2007
JUDDS BROTHERS CONSTRUCTION CO.	402-467-4666	3835 N. 66TH STREET PO BOX 5344	LINCOLN, NE 68505	CONTRACTOR	402-467-4782	1 SET	7/26/2007	8/2/2007	8/22/2007
BRANDT EXCAVATING	402-429-7180	404 HILL STREET	LINCOLN, NE 68502	CONTRACTOR	402-474-4116	1 SET	7/26/2007	8/2/2007	8/22/2007
ROLOFF CONSTRUCTION	402-661-1721	10204 S 152	OMAHA, NE 68138	CONTRACTOR	402-861-1752	1 SET	7/26/2007	8/2/2007	8/22/2007
GAINA TRUCKING & EXCAVATING	402-794-5000	2200 W. PANAMA ROAD	MARTELL, NE 68404	CONTRACTOR	402-794-5000	1 SET	7/26/2007	8/2/2007	8/22/2007
DOBSON BROS. CONSTRUCTION	402-474-5115	410 SOUTH 7TH STREET PO BOX 81409	LINCOLN, NE 68508	CONTRACTOR	402-435-4002	1 SET	7/26/2007	8/2/2007	8/22/2007
LOTTMAN CARPENTER CONS. INC.	402-793-5665	311 COMMERCIAL DRIVE PO BOX 27	DILLER, NE 68342	CONTRACTOR	402-793-5133	1 SET	7/26/2007	8/2/2007	8/22/2007
NEMAHA LANDSCAPE CONSTRUCTION, INC.	402-434-5476	430 W. PIONEERS BLVD.	LINCOLN, NE 68522	CONTRACTOR	402-434-5487	1 SET	7/26/2007	8/2/2007	8/22/2007
COMMERCIAL CONST. INC.	402-434-5090	555 W. SOUTH ST.	LINCOLN, NE 68522	CONTRACTOR	402-434-5091	1 SET	7/26/2007	8/2/2007	8/22/2007
UNITED CONTRACTORS INC.	515-276-6162	6678 NW 62ND AVE	JOHNSTON, IA 50131	CONTRACTOR	515-276-3053	1 SET	7/26/2007	8/2/2007	8/22/2007
ROSS ENGINEERING INC.	402-890-9140	201 N. 8TH STREET, STE. 401	LINCOLN, NE 68508	SURVEYOR	402-474-7678	1 SET	7/26/2007	8/2/2007	8/22/2007
LAND CONSTRUCTION INC.	402-477-5263	5905 WEST 'O' STREET PO BOX 22405	LINCOLN, NE 68542	CONTRACTOR	402-477-8193	1 SET	7/26/2007	8/2/2007	8/22/2007
NEGUS-SONS, INC.	402-455-6217	6100 NO. 16TH STREET PO BOX 12459	OMAHA, NE 68112	CONTRACTOR	402-451-2144	1 SET	7/26/2007	8/2/2007	8/22/2007
DIXON CONSTRUCTION CO.	712-372-4224	409 DRIFTWOOD PO BOX 47	CORRECTIONVILLE, IA 51016	CONTRACTOR	712-372-4462	1 SET	7/26/2007	8/2/2007	8/22/2007
McC, L.L.C.	402-896-6790	6615 SOUTH 156TH STREET	OMAHA, NE 68135	CONTRACTOR	402-896-6966	1 SET	7/26/2007	8/2/2007	8/22/2007
A.M. COHRON	402-564-9880	3447 E 15TH	COLUMBUS, NE 68601	CONTRACTOR	402-564-7275	1 SET	7/26/2007	8/2/2007	8/22/2007

Last Updated August 22, 2007

Aug. 22. 2007 4:37PM HDR LINCOLN No. 1418 P. 2/2